

SCHOOL NETWORK MODERNIZATION PHASE 4

ADDENDUM 1

The following changes are made to the IFB documents:

Addendum #	Changes
1.01	<p>RFP 3.2- Project Schedule, is amended to add the following paragraph:</p> <p>Work hours will be negotiated with the awarded bidder prior to start of work and may vary by location. During the summer, most locations are open 6:00 am PDT to 3:00 pm PDT but we can arrange for access earlier or to maintain access later. Unless agreed upon for a specific part of the work, work days cannot be longer than 12 hours. Bidder should not plan to work on Saturdays, Sundays, or District Holidays (which includes July 5th).</p>
1.02	<p>Attachment A- Cost Sheet is deleted and replaced with Attachment A- Cost Sheet (REVISED). This document can be found at http://www.nsd.org/business.</p>
1.03	<p>In RFP Volume 3 Drawings, the following drawings are deleted and replaced with revised drawings:</p> <p>Canyon Park Middle School Wireless Upgrade - Rev2 Inglemoor High School - Copper Upgrade - Rev2 Northshore Middle School Copper Upgrade - Rev2 Timbercrest Middle School Copper Upgrade - Rev2</p> <p>These documents can be found at http://www.nsd.org/business.</p>